; LOCAL ROADS
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Municipality of Konce

Local road ,,1* (815,59 m) in village Rakitec-Municipality of Konce

Introduction — General information about the project

Local Street "1" in the Rakitec settlement has a total length of 815.59 m and is in very poor condition with
potholes, transverse, longitudinal cracks and damage and cracks resembling crocodile skin. The project street
currently has no sidewalks and no vertical and horizontal signage.The route begins about 250 meters northeast
of the junction with the regional road R2434 and ends near the cultural center in the Rakitec settlement. The
local street is mostly composed of individual houses. On the right side near the beginning of the route is the only
local shop in the settlement. The primary school "Goce Delchev" is located on the left side of the route, about
500 meters from its beginning. Right next to the school, there is a football field and a bus stop. Opposite the
school "Goce Delchev" at the end of the path is a cultural center. Currently, the cultural center is also not in
operation.

The basic design elements of the street:

e BNHS 16 (Bituminized Wear [ayer)..........ccocevriverierienienieee e e d=7cm
e Tampon layer of crushed stone aggregate with fraction 20/70Mm.............. d=30cm

The following pavement structure is envisaged for the sidewalks:

@ DAV Bl . .o e ae s aeeeareeeeeeeeeeee . d=OCT
O FINE SANA ..ottt ettt e e e e s e et e e e e s e e et reeeeese e aaareaeees d=5cm

e Buffer layer of crushed stone aggregate with fraction 20/70mMm

The leveling solution is determined by the actual elevation of the terrain.
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T7 Oen 4 PekoHcTpyKuMja Ha yamuya 1 Bo c.Pakutey, OnwTtuHa KoH4ve- Centemepu 2024
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Hsrorun: Enuzabera Komuk CokoIIOBCKa,
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